

**Addendum No. 3**

**Date: 1-22-25**

**To: All Contracting Firms Responding to RFQ 2024-03**

**From: Travis Wade**

**City Manager**

**850.653.9319**

[twade@cityofapalachicola.com](mailto:twade@cityofapalachicola.com)

**DUE DATE/BID OPENING EXTENDED TO 1/28/25 10AM**  
**DUE TO CITY CLOSURE BECAUSE OF INCLEMENT**  
**WEATHER!**

**Project Name: Continuing Professional Architect Services for Middlebrook and Harrison Raney  
Warehouses**

**Project No.: RFQ 2024-03**

**Please also note that this addendum does not have to be acknowledged on the Proposal Form  
included in the RFQ.**